
2008-09 CONSTRUCTION ENGINEERING SERVICES for WISDOT (updated-9/9/08) 
 

SOUTHWEST REGION 
 

CONSULTANT PACKAGE NO. 1 
 
 Project I.D. #1 5245-00-63 
 Highway/Street: STH 23 
 Termini/Location: STH 11 to STH 81 WB 
 County: Lafayette 
 Length:  6.09 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Flagmen 
  
 Letting Date: February 10, 2009 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
  
 Project I.D. # 2 1690-02-74 
 Highway/Street: STH 69 
 Termini/Location: Burgy Creek Bridge 
 County: Green 
 Length:  0.6 miles 
 Project Type: Bridge replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Detour 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $500,000-$749,999 
  
            Project I.D. #3 1706-00-60 
 Highway/Street: STH 11 
 Termini/Location: STH 69 NB underpass bridges 
 County: Green 
 Length:  0.0 
 Project Type: Bridge Rehabilitation, Bridge Deck Overlays 
 Urban and/or Rural: Rural 
 Traffic Control: Staged 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $500,000-$749,999 
  
 
Major Items of Work:   #1 Asphaltic pavement and safety improvements 
                                    #2 Bridge replacement and approaches 
  #3 Deck overlays 
 
Complexity Level:  Medium 
  
Associated Contracts:  1690-02-74 and 1706-00-60 are tied together  
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Restrictions:  5245-00-63 will have a completion date in June 2009 while 1690-02-74 

cannot start until mid June 2009 due to fish windows.  
 
Construction Leader Required:  Yes 
  
Construction Support Staff Required: Yes  
Anticipated Number:   1-3 as needed  
Required Certification:  Aggregate, concrete, asphaltic density, sampling  
Duties:    Construction administration, inspection, staking, materials 

testing/ documentation 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required.  
 
For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  2 
 
 Project I.D.   1093-03-75 
 Highway/Street: IH 43 
 Termini/Location: IH 39 to STH 140 
 County: Rock 
 Length:  6.71 miles 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Cross traffic to one side and reconstruct other side, then switch 
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $10,000,000-$12,499,999 
    
Major Items of Work:  Rubblize existing pavement, asphaltic pavement, underdrain, safety                   
   improvements 
  
Complexity Level:  High  
 
Associated Contracts:  None  
 
Restrictions:  Completion date in late October 2009  
 
Construction Leader Required:  No  
 
Construction Support Staff Required: Yes  
Anticipated Number:   2-4  
Required Certification:  Aggregate, concrete, asphaltic density, sampling  
Duties:   Inspection, staking, materials testing/documentation 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required.  
 
For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  3 
 
 Project I.D. #1 1390-04-85 
 Highway/Street: STH 26 
 Termini/Location: STH 59 relocation 
 County: Rock 
 Length:  1.5 miles 
 Project Type: Grade, base, concrete pavement, bridges 
 Urban and/or Rural: Rural 
 Traffic Control: New road on relocation 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
  
 Project I.D. # 2 5390-00-71 
 Highway/Street:  STH 51 
 Termini/Location: Intersection in Edgerton 
 County: Dane 
 Length:  0.3 miles 
 Project Type: Safety improvement 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: June 9, 2009 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999  
   
Major Items of Work:  #1 Grading, base, concrete pavement, structures 
                         #2 Grade, base, asphaltic pavement, signals 
 
Complexity Level:  High  
 
Associated Contracts:  None  
 
Restrictions:  None  
 
Construction Leader Required:  No  
 
Construction Support Staff Required:  Yes  
Anticipated Number:   2-4  
Required Certification:   Aggregate, concrete, asphaltic density, sampling  
Duties:   Inspection, staking, materials testing/documentation 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required.  
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO. 4 
 
 Project I.D. # 1 5650-00-61 
 Highway/Street: STH 59 
 Termini/Location: USH 14 to Edgerton 
 County: Rock 
 Length:  11.63 miles 
 Project Type: Roadway Maintenance, Mill and Overlay 
 Urban and/or Rural: Rural 
 Traffic Control: Flagman 
  
 Letting Date: April 12, 2009 
 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
  
 Project I.D. # 2 3663-00-60 
 Highway/Street: STH 67 
 Termini/Location: Beloit to STH 140 
 County: Rock 
 Length:  5.82 miles 
 Project Type: Roadway Maintenance, Mill and Overlay 
 Urban and/or Rural: Rural 
 Traffic Control: Flagman 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
   
Major Items of Work: Both projects consist of milling existing pavement, asphaltic pavement, 

safety improvements 
 
Complexity Level:  Medium  
 
Associated Contracts: None  
 
Restrictions:  One project will be near completion before the next one starts  
 
Construction Leader Required:  No  
 
Construction Support Staff Required:  Yes  
Anticipated Number:   1-2  
Required Certification:  Aggregate, asphaltic density, sampling  
Duties:   Inspection, staking, materials testing/documentation 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required.  
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO. 5 
 
 Project I.D.   5989-01-77 
 Highway/Street: Gateway Boulevard, City of Beloit 
 Termini/Location: Eagles Ridge Drive to CTH X 
 County: Rock 
 Length:  1.75 miles 
 Project Type: Grade, base, concrete pavement, structures 
 Urban and/or Rural: Urban 
 Traffic Control: New roadway 
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
   
Major Items of Work:  Grade, base, concrete pavement, drainage 
 
Complexity Level:  High  
 
Associated Contracts:  None  
 
Restrictions:  None  
 
Construction Leader Required:  Yes  
 
Construction Support Staff Required:  Yes  
Anticipated Number:   2-4  
Required Certification:   Aggregate, concrete, asphaltic density, sampling  
Duties:   Contract administration, inspection, staking, materials 

testing/documentation 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required.  
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  6 
 
 Project I.D.   5205-03-78 
 Highway/Street: STH 133 
 Termini/Location: CTH N - Cassville 
 County: Grant 
 Length:  8.48 miles 
 Project Type: Reconstruction, preservation 
 Urban and/or Rural: Rural 
 Traffic Control: Closed road with traffic detoured 
  
 Letting Date: November 11, 2008 
 
 Anticipated Construction Cost:  $7,500,000 - $9,999,999 
  
Major Items of Work: Grading (common, rock and borrow), based aggregate dense, select 

crushed material, salvaged asphaltic material base, Warranted HMA 
pavement, culvert pipe, storm sewer, curb & gutter, structure backfill, box 
culverts B-22-225 & C-22-129, retaining wall R-22-28, pavement marking, 
signing, erosion control and landscaping. 

 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Interim date to restore traffic to mainline, interim date to reopen quarry, 

timeframe for grading and finishing in environmentally sensitive areas, 
water dates for structure work 

 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number:  3 to 4   
Required Certification:             Aggregate, concrete, sampling    
Duties:   Project Leader, project inspection, structure inspection, 

material sampling and testing, public relations, material 
and project finals. 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required. 
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  7 
 
 Project I.D.    5135-05-71 
 Highway/Street: STH 80 
 Termini/Location: CTH I – CTH P 
 County: Iowa 
 Length:  4.14 miles 
 Project Type: Recondition 
 Urban and/or Rural: Rural 
 Traffic Control: Closed road with traffic detoured 
  
 Letting Date: June 10, 2008 
 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
  
Major Items of Work: Grading, breaker run stone, base aggregate, concrete curb & gutter, 
  salvaged base course, erosion control, warranted HMA pavement, 
  incidental items 
 
Complexity Level: Medium 
 
Associated Contracts: The detour set by this project will remain in place until the construction for 

5135-03-74 is complete 
 
Restrictions: Archaeological sensitive site  
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number:  3 
Required Certification:  Aggregate, concrete, sampling 
Duties:   Project leader, project inspection, material sampling and 

testing, public relations, material and project finals 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required. 
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  8 
 
 Project I.D.    5135-03-74 
 Highway/Street: STH 80 
 Termini/Location: Kennedy Street - Circle Drive 
 County: Iowa 
 Length:  0.96 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Closed road with traffic detoured 
  
 Letting Date: April 14, 2009 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
  
Major Items of Work: Grading, base aggregate dense, select crushed material, base aggregate, 

open graded, HMA pavement, concrete curb & gutter, concrete sidewalk, 
storm sewer, pavement marking, erosion control, landscaping  

 
Complexity Level: Medium 
 
Associated Contracts: No 
 
Restrictions: Detour for this project is under the contract for project 5135-05-71interim 

staging dates 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number:  1 
Required Certification:  Aggregate, concrete, sampling, nuclear density 
Duties:   Project leader, project inspection, material sampling and 

testing, public relations, material and project finals 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required. 
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  9 
 
 Project I.D.    1200-02-73 
 Highway/Street: USH 18 
 Termini/Location: CTH Y – CTH ID 
 County: Dane and Iowa 
 Length:  19.5 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane closures on mainline with ramp closures 
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $7,500,000-$9,999,999 
  
Major Items of Work: Full depth concrete pavement repairs and replacements, base patching, 

warranted retrofit dowel bars, concrete surface diamond grinding, 
asphaltic shoulder replacement, base aggregate dense, joint routing and 
sealing, signing, pavement marking 

 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Ramp closure timeframes 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number:  3 - 4 
Required Certification:  Aggregate, concrete, sampling, nuclear density 
Duties:   Project leader, project inspection, material sampling and 

testing, material and project finals 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required. 
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  10 
 
 Project I.D.    1010-04-71 
 Highway/Street: IH 39 
 Termini/Location: Dane County line – STH 60 
 County: Columbia 
 Length:  4.16 miles 
 Project Type: Pavement replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Traffic switches with crossovers – staged construction 
  
 Letting Date: January 13, 2009 
 
 Anticipated Construction Cost:  $15,000,000 and more 
  
Major Items of Work: Concrete pavement, concrete barrier wall, base course dense, culvert 

pipe, bridge deck overlay 
 
Complexity Level: High 
 
Associated Contracts: No 
 
Restrictions: No work Memorial Day through Labor Day, maintain two lanes of traffic in 

each direction 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number:  5 
Required Certification:  Concrete, aggregate, sampling, nuclear density 
Duties:   Project leader, project inspection, material sampling and 

testing, material and project finals 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required. 
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  11 
 
 Project I.D. #1 5992-06-40 
 Highway/Street: USH 151 East Washington Avenue 
 Termini/Location: Marquette Street to Melvin Court 
 County: Dane 
 Length:  0.5 miles 
 Project Type: Urban roadway reconstruction and bridge reconstruction  
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction 
  
 Letting Date: November 11, 2008 
 
 Anticipated Construction Cost:  $15,000,000 and more  
  
 Project I.D. # 2 5992-09-72 
 Highway/Street: USH 151 East Washington Avenue 
 Termini/Location: Marquette Street to Melvin Court 
 County: Dane 
 Length:  0.5 miles 
 Project Type: Sanitary sewer reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: November 11, 2008 
 
 Anticipated Construction Cost:  $250,000-$499,999 
  

Project I.D. # 3 5992-09-73 
 Highway/Street: USH 151 East Washington Avenue 
 Termini/Location: Marquette Street to Melvin Court 
 County: Dane 
 Length:  0.5 miles 
 Project Type: Water main reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: November 11, 2008 
 
 Anticipated Construction Cost:  $500,000-$749,999 
  

Project I.D. # 4 5992-07-80 
 Highway/Street: USH 151 East Washington Avenue 
 Termini/Location: Marquette Street to Melvin Court 
 County: Dane 
 Length:  0.5 miles 
 Project Type: Local Force Account 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: November 11, 2008 
 
 Anticipated Construction Cost:  $100,000-$249,999 
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Major Items of Work:  Bridge reconstruction, grading, storm sewer, aggregate base, concrete 
pavement, curb and gutter, asphaltic pavement, retaining walls, street 
lighting and traffic control. Provide contract administration services for the 
water main, sanitary sewer, and local force account work  

 
Complexity Level:   High  
 
Associated Contracts: None   
 
Restrictions: Completion date contract extending into year 2010 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes  
Anticipated Number:  3-4  
Required Certification:  Material aggregate sampling for concrete and base, 

concrete field testing, asphaltic pavement density testing 
Duties:   Contract administration, inspection, public relations, 

material sampling 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required. 
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  12 (updated-8/25/08) 
 
  
 

Cancelled
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CONSULTANT PACKAGE NO.  13 
 
 
 Project I.D.    5300-07-75 
 Highway/Street: USH 12 
 Termini/Location: Whitney Way to Verona Road 
 County: Dane 
 Length:  2.0 miles 
 Project Type: Miscellaneous, Install Median Barrier  
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction 
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:   $3,000,000-$3,999,999  
  
Major Items of Work:  Concrete barrier wall, asphaltic concrete pavement, traffic control 
 
Complexity Level:   Medium   
 
Associated Contracts: None   
 
Restrictions: Primarily nighttime construction 
  
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number:  2 
Required Certification:  Material aggregate sampling for concrete and base, 

concrete field testing, asphaltic pavement density testing 
Duties:   Contract administration, inspection, material sampling 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required. 
 
For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  14 
 
 
 Project I.D. #1 5310-00-76 
 Highway/Street: USH 14 
 Termini/Location: Mazomanie – Cross Plains (Black Earth Creek Bridge to CTH KP), 
  (STH 78/STH 19 Intersection) 
 County: Dane 
 Length:  7.1 miles 
 Project Type: Resurface and reconstruct  
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction 
  
 Letting Date: December 9, 2008 
 
 Anticipated Construction Cost:   $5,000,000-$7,499,999  
  

Project I.D. # 2 5310-00-77 
 Highway/Street: USH 14 
 Termini/Location: Mazomanie – Cross Plains 
 County: Dane 
 Length:  0.5 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Staged 
  
 Letting Date: December 9, 2008 
 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
  
Major Items of Work:  Grading, base, asphaltic pavement, concrete curb and gutter, signing,   

 traffic control  
 
Complexity Level:   Medium   
 
Associated Contracts: None   
 
Restrictions: Staged construction 
   
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number:  1-2 
Required Certification:  Material aggregate sampling for concrete and base, 

concrete field testing, asphaltic pavement density testing 
Duties:   Inspection, material sampling and field tests on concrete, 

asphaltic pavement density testing 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required. 
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  15 
 
 
 Project I.D.   5155-02-72 
 Highway/Street: USH 14 
 Termini/Location: Oregon Bypass (CTH MM – STH 138) 
 County: Dane 
 Length:  2.0 miles 
 Project Type: Reconstruct  
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction 
  
 Letting Date: December 9, 2008 
 
 Anticipated Construction Cost:   $5,000,000-$7,499,999  
  
Major Items of Work:  Concrete pavement, grading, asphaltic concrete pavement, traffic control 
 
Complexity Level:   Medium   
 
Associated Contracts: None   
 
Restrictions: Staged construction 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number:  2-3 
Required Certification:  Material aggregate sampling for concrete and base, 

concrete field testing, asphaltic pavement density testing 
Duties:   Inspection, material sampling 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required. 
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  16 
 
 Project I.D.    1390-04-72 
 Highway/Street: STH 26, Jefferson Bypass 
 Termini/Location: North Fort Atkinson Interchange to USH 18 
 County: Jefferson 
 Length:  4.03 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Majority of work is new alignment 
  Side road closures with marked detours 
  
 Letting Date: June 9, 2009 
 
 Anticipated Construction Cost:  $10,000,000 to $12,499,999 
   
Major Items of Work:   Grading, base aggregate, culvert pipes, structures 
 
Complexity Level:   High  
 
Associated Contracts:   None 
 
Restrictions:   Completion date 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number:   3-4 
Required Certification:  Aggregate sampling, concrete testing 
Duties:   Common excavation and marsh excavation inspection, 

bridge inspection, culvert pipe inspection, materials testing, 
materials finals and assist with project finals 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required. 
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  17 
 
 Project I.D.   1390-04-73 
 Highway/Street: STH 26, Jefferson Bypass 
 Termini/Location: USH 18 to Jahn Road 
 County: Jefferson 
 Length:  4.17 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Majority of work is new alignment 
  Side road closures with marked detours 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $15,000,000 or more 
   
Major Items of Work: Grading, base aggregate, culvert pipes, structures 
 
Complexity Level:   High  
 
Associated Contracts:  None 
 
Restrictions:  Completion date 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number:   3-4 
Required Certification:  Aggregate sampling, concrete testing 
Duties:    Common excavation and marsh excavation inspection, 

bridge inspection, culvert pipe inspection, materials testing, 
materials finals and assist with project finals 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required. 
  
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  18 
 
 Project I.D.   1390-04-75 
 Highway/Street: STH 26, Watertown Bypass 
 Termini/Location: High Road to CTH T 
 County: Jefferson 
 Length:  3.81 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Majority of work is new alignment 
  Side road closures with marked detours 
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $15,000,000 and more 
  
Major Items of Work:   Grading, base aggregate, culvert pipes, structures 
 
Complexity Level:   High  
 
Associated Contracts:   None 
 
Restrictions:   Completion date 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number:   6-7 
Required Certification:  Aggregate sampling, concrete testing 
Duties:     Project leader, common excavation and marsh excavation 

inspection, bridge inspection, culvert pipe and box culvert 
inspection, materials testing, materials finals and project 
finals   

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required. 
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  19 
 
 Project I.D.   1411-01-76 
 Highway/Street: STH 33, City of Horicon 
 Termini/Location: Columbia Street to Palmatory Street 
 County: Dodge 
 Length:  1.33 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road closed to thru traffic, detour 
  
 Letting Date: November 11, 2008 
 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
   
Major Items of Work:   Grading, concrete pavement, curb and gutter, sidewalk, storm sewer, 

base course, street lighting 
 
Complexity Level:   Medium  
 
Associated Contracts:   None 
 
Restrictions:   Interim completion dates 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number:  2-3 
Required Certification:  Aggregate sampling, concrete testing 
Duties:     Assistant Project Engineer, inspection, materials testing, 

materials finals and assist with project finals 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required. 
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  20 
 
 Project I.D.   3050-00-61 
 Highway/Street: STH 19 
 Termini/Location: Marshall to Waterloo (Marshall EVL to Knowlton Street) 
 County: Dane 
 Length:  3.25 miles 
 Project Type: Pulverize and relay 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed to thru traffic, detour 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
  
Major Items of Work:   Pulverize, asphaltic pavement, base course shoulders, pavement 

marking, signing, traffic control 
 
Complexity Level:   Low  
 
Associated Contracts:   None 
 
Restrictions:   None 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number:  1 
Required Certification:  Aggregate sampling, asphalt density testing 
Duties:     Inspection, materials testing, materials finals 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required. 
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  21 
 
 Project I.D.    6145-00-75 
 Highway/Street: USH 12 
 Termini/Location: Dell Creek Bridge & Approaches 
 County: Sauk 
 Length:  N/A 
 Project Type: Bridge Rehabilitation (new deck and widening) 
 Urban and/or Rural: Urban 
 Traffic Control: Temporary signals to maintain one lane of traffic 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
  
Major Items of Work: Concrete pavement, storm sewer, bridge re-decking and widening 
 
Complexity Level:  Medium  
 
Associated Contracts: None 
 
Restrictions: Temporary signals to maintain one lane of traffic 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number:  1 
Required Certification:  All required materials testing 
Duties:   Materials testing and inspection 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
Field Office Overhead rate will be required. 
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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CONSULTANT PACKAGE NO.  22 (updated-9/9/08) 
 
 Project I.D. #1 1659-01-60 
 Highway/Street: USH 61 
 Termini/Location: Soldiers Grove – Readstown, Kickapoo River Bridge, B-62-0017, and 

Reads Creek Bridge, B-62-0027 
 County: Vernon 
 Length:  0.036 Miles (B-62-0017), 0.077 Miles (B-62-0027) 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $750,000-$999,999 
   

Project I.D. # 2 5110-02-61 
 Highway/Street: STH 131 
 Termini/Location: Readstown – Viola, 0.79 Miles North USH 14 Northerly to STH 56 
 County: Vernon 
 Length:  6.6 Miles 
 Project Type: Road Maintenance – Mill and Surface 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
   

Project I.D. # 3 5112-06-61 
 Highway/Street: STH 131 
 Termini/Location: Railroad Street, Viola – North County Line 
 County: Richland 
 Length:  3.48 Miles 
 Project Type: Road Maintenance – Mill and Surface 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $750,000-$999,999 
  
 Project I.D. # 4 Cancelled 
 
  
Major Items of Work: 1659-01-60:  B-62-0017, joint replacement.  B-62-0027, a 362.2’ long 

deck girder bridge, redeck, abutment widening, beam guard, grading and 
shoulder work. 

 
  5110-02-61 and 5112-06-61:  Milling, asphaltic surface, aggregate base 

dense, pavement marking, signing, and beam guard 
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  5711-03-64:  B-62-0020, a 73.3 ‘ long, 30’ wide steel deck girder bridge, a 
concrete deck overlay and beam guard.   B-62-0024, a 122.7” long, 32.5’ 
wide steel deck girder bridge, a concrete deck replacement and removal 
of concrete parapet and replaced with Type M railing. 

 
Complexity Level: Low 
 
Associated Contracts: 5110-06-61 and 5112-06-61 are tied under one Let contract. 
 
Restrictions: B-62-0017 and B-62-0027--if swallow nests are observed on the 

structures, the superstructure removal must be scheduled before May 15 
or after August 20 or suitable netting to prevent swallow nesting must be 
installed prior to the nesting activity.  B-62-0027, all in-stream work at 
Reads Creek, a Class I trout stream, should be completed between April 
15 and September 15.   

 
  B-62-0020--if construction occurs within the wood turtle riparian corridor, 

a silt fence must be installed.  B-62-0024--if the asbestos-containing 
material located at the guardrail attachments is disturbed, it must be 
removed prior to deck replacement.  If swallow nests are observed on the 
structure, the superstructure work must be scheduled before May 15 or 
after August 20 or suitable netting to prevent swallow nesting must be 
installed prior to the nesting activity.   

 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number:  1.5  
Required Certification:  Aggregate, Concrete, Nuclear Density and Sampling 
Duties:   Inspection, Staking and Materials Testing including 

Nuclear Density 
 
Check the “2008-09 WisDOT Construction:  Statewide Project List” to see if DBE participation goals or 
a field office overhead rate will be required. 
 
For more information, contact:  Jennifer Fowler, Contract Specialist, at mailto:jennifer.fowler@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  23 
 

Project I.D. #1 1000-45-74 
 Highway/Street: Various Highways 
 Termini/Location: Various Bridge Locations 
 County: La Crosse 
 Length:  Various Lengths 
 Project Type: Bridge Rehabilitation (epoxy overlays) 
 Urban and/or Rural: Urban and Rural 
 Traffic Control: Staged construction 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $500,000-$749,999 
  
 Project I.D. # 2 7575-02-60 
 Highway/Street: STH 16 
 Termini/Location: La Crosse – West Salem/Monegan Overhead 
 County: La Crosse 
 Length:  0.067 Miles 
 Project Type: Bridge Rehabilitation  
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $750,000-$999,999 
   
Major Items of Work: 1000-45-74:  Epoxy overlay of 9 bridges in La Crosse County. 
 
  7575-02-60:  Concrete overlay of Structure B-32-0098 (Monegan 

Overhead) a 353.3’ long deck girder, 5-lane structure on STH 16 over the 
BNSF Railroad.  Construction staging will utilize switchable traffic control 
to maintain 2 lanes of traffic in the peak traffic direction. 

 
Complexity Level: Low - Medium 
 
Associated Contracts: None  
 
Restrictions: Unknown, possible night time work restrictions 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number:  0.50 
Required Certification:  Aggregate and Concrete 
Duties:   Contract Administration, General Inspection, Staking and 

Materials Testing 
 
Check the “2008-09 WisDOT Construction:  Statewide Project List” to see if DBE participation goals or 
a field office overhead rate will be required. 
 
For more information, contact:  Jennifer Fowler, Contract Specialist, at mailto:jennifer.fowler@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  24 
 
Project I.D. #1 5750-00-72 

 Highway/Street: STH 58 
 Termini/Location: Cazenovia – Ironton Road 
 County: Sauk 
 Length:  0.67 Miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Closed, with detour onto STH 154 
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
   

Project I.D. # 2 5020-00-62 
 Highway/Street: STH 58 
 Termini/Location: La Valle – Mauston 
 County: Juneau 
 Length:  6.2 Miles 
 Project Type: Road Maintenance - Overlay 
 Urban and/or Rural: Rural 
 Traffic Control: Flagged construction 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
   
Major Items of Work: Asphalt, base aggregate dense, paved shoulders, common excavation, 

large retaining wall, and curb and gutter 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number:  1.5 
Required Certification:  Aggregate, Nuclear Density and Sampling 
Duties:   Inspection, Staking and Materials Testing including 

Nuclear Density 
 
Check the “2008-09 WisDOT Construction:  Statewide Project List” to see if DBE participation goals or 
a field office overhead rate will be required. 
 
For more information, contact:  Jennifer Fowler, Contract Specialist, at mailto:jennifer.fowler@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  25 
 

Project I.D.   1071-06-66 
 Highway/Street: IH 90 
 Termini/Location: Minnesota Line – STH 157, BNSF Railroad Bridges, B-32-0039 &  
  B-32-0040 
 County: La Crosse 
 Length:  0.07 Miles 
 Project Type: Bridge Rehabilitation - painting 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction 
  
 Letting Date: December 9, 2008 
 
 Anticipated Construction Cost:  $750,000-$999,999 
   
Major Items of Work: Lead paint removal and structure repainting of two deck girder bridges, B-

32-0039 and B-32-0040.  Railroad coordination. 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Holiday work restrictions on IH 90.  No operation of motorized 

construction equipment from 6 PM until the following 7 AM unless prior 
written approval is obtained from the engineer. 

 
Construction Leader Required: Yes 
 
Construction Support Staff Required: No 
Anticipated Number:  N/A 
Required Certification:  Bridge Painting and Hazardous Materials 
Duties:   Inspection and Materials Testing 
 
Check the “2008-09 WisDOT Construction:  Statewide Project List” to see if DBE participation goals or a field 
office overhead rate will be required. 
 
For more information, contact:  Jennifer Fowler, Contract Specialist, at mailto:jennifer.fowler@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  26 
 

Project I.D. #1 1071-06-76 
 Highway/Street: IH 94 
 Termini/Location: Black River Falls – Tomah 
 County: Monroe 
 Length:  12.83 Miles 
 Project Type: Road Maintenance (base patching) 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction, night-time work 
  
 Letting Date: June 9, 2009 
  

Anticipated Construction Cost:  $1,000,000-$1,999,999 
  
 Project I.D. # 2 1018-00-73 
 Highway/Street: IH 90 
 Termini/Location: Tomah – Camp Douglas 
 County: Monroe 
 Length:  19.83 Miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Counter-directional traffic, single lane closures 
  
 Letting Date: January 13, 2009 
 
 Anticipated Construction Cost:  $10,000,000-$12,499,999 
   
Major Items of Work: Base patching, grading, base aggregate dense, HMA pavement, structure 

raisings, concrete deck overlays, structure replacement, sign bridge 
replacement beam guard and pavement marking 

 
Complexity Level: Medium  
 
Associated Contracts: None 
 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number:  1 
Required Certification:  Aggregate, Concrete, Nuclear Density and Sampling  
Duties:   Inspection, Staking and Materials Testing, including 

Nuclear Density 
 
Check the “2008-09 WisDOT Construction:  Statewide Project List” to see if DBE participation goals or 
a field office overhead rate will be required. 
 
For more information, contact:  Jennifer Fowler, Contract Specialist, at mailto:jennifer.fowler@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  27 
 

Project I.D. # 1 5020-00-61 
 Highway/Street: IH 90 
 Termini/Location: MN State Line – La Crosse 
 County: La Crosse 
 Length:  4.91 Miles 
 Project Type: Road Maintenance (base patching) 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction 
  
 Letting Date: June 9, 2009 
 
 Anticipated Construction Cost:  $500,000-$749,999 
   

Project I.D. # 2 1071-07-73 
 Highway/Street: IH 90 
 Termini/Location: West Salem – East County Line (EB) 
 County: La Crosse 
 Length:  7.5 Miles 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Counter-directional traffic 
  
 Letting Date: January 13, 2009 
 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
  

Project I.D. # 3 1071-07-75 
 Highway/Street: IH 90 
 Termini/Location: West Salem – East County Line (WB) 
 County: La Crosse 
 Length:  7.5 Miles  
 Project Type: Pavement Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Counter-directional traffic 
  
 Letting Date: January 13, 2009 
 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
  
Major Items of Work: Base patching, grading, milling asphalt, rubblizing, base aggregate 

dense, HMA pavement, erosion control, beam guard, pavement marking 
and structure work. 

 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
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Anticipated Number:  1  
Certification:  Aggregate, Concrete, Nuclear Density and Sampling 
Duties:   Inspection, Staking and Materials Testing, including 

Nuclear Density 
 
Check the “2008-09 WisDOT Construction:  Statewide Project List” to see if DBE participation goals or 
a field office overhead rate will be required. 
 
For more information, contact:  Jennifer Fowler, Contract Specialist, at mailto:jennifer.fowler@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  28 
 

Project I.D. #1 1674-00-72 
 Highway/Street: USH 12 
 Termini/Location: Lake Delton – Sauk City Road 
 County: Sauk 
 Length:  5.7 Miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction using temporary roads and crossovers 
  
 Letting Date: December 9, 2008 
 
 Anticipated Construction Cost:  $15,000,000 and more 
  
 Project I.D. # 2 1674-00-73 
 Highway/Street: USH 12 
 Termini/Location: Lake Delton – Sauk City Road 
 County: Sauk 
 Length:  5.7 Miles 
 Project Type: New Bridges 
 Urban and/or Rural: Rural 
 Traffic Control: Staging and detours using temporary roads and crossovers 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $10,000,000-$12,499,999 
  
  
Major Items of Work: Construction of four-lane bypass including three interchanges, 10 

roundabouts, and four new access roads. 
 

  Pavement removals, excavation common, borrow, base aggregate dense, 
some concrete pavement and HMA pavement for construction staging, 
culvert pipe, concrete curb and gutter, colored concrete sidewalk and 
pavement, concrete barrier single faced, storm sewer, steel plate beam 
guard, fence, topsoil, erosion mat, seeding including prairie seeding, 
landscaping, trees and shrubs, detention/retention basins, signing, traffic 
control, pavement marking, lighting, and all incidental items.  Sanitary 
sewer and watermain work will be completed under contract for Village of 
West Baraboo and utility casings will be installed under contract for Ho-
Chunk Nation. 

 
Construction of 12 new bridges and one MSE retaining wall.  Structures 
R-56-0027 (wall) and B-56-197, 198, and 199 on proposed USH 12 
spanning Moon Road; B56-195 and 196 on proposed USH 12 spanning 
CTH BD; B-56-194 on Shady Lane spanning proposed USH 12; B-56-192 
and 193 on proposed 12 spanning North Reedsburg Road; B-56-191 on 
STH 33 spanning proposed USH 12; B-56-190 on old STH 33 spanning 
proposed USH 12; and B56-188 and 189 on proposed USH 12 spanning 
Terrytown Road.  Work also includes epoxy-coated granite slope paving 
 

Complexity Level: High 
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Associated Contracts: The proposed US 12 Bypass will be built under three project IDs: 
1674-00-72 (grading), 1674-00-73 (structures), and 1674-00-76 (paving).  
The projects have separate Lettings; however, coordination will be 
required between projects.   

 
Restrictions: Consultant project manager is required for 1674-00-72 (grading). 
  WisDOT staff will manage 1674-00-73 (structures); however coordination 

will be required between projects.  Other restrictions include: holiday work 
restrictions, interim completion dates for construction staging, and 
ongoing coordination with Village of West Baraboo and Ho-Chunk Nation 
for utility installation as well as ongoing communication with local officials, 
property owners, public, and media. 

 
Construction Leader Required: Yes for 1674-00-72 
 
Construction Support Staff Required: Yes 
Anticipated Number:  2-4 
Required Certification:  Aggregate, Concrete, Nuclear Density and Sampling 
Duties:   Contract Administration, Inspection, Staking, and Materials 

Testing 
 
Check the “2008-09 WisDOT Construction:  Statewide Project List” to see if DBE participation goals or a field 
office overhead rate will be required. 
 
For more information, contact:  Jennifer Fowler, Contract Specialist, at mailto:jennifer.fowler@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  29 
 
Project I.D.   5215-00-76 

 Highway/Street: STH 35 
 Termini/Location: Lancaster – Bloomington Road 
 County: Grant 
 Length:  0.039 Miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to traffic  
  
 Letting Date: November 11, 2008 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
  
  
Major Items of Work: Remove existing structure (B-22-0828) and replace it with new structure (B-

22-0226), grading, aggregate base dense, remove and replace beam 
guard, and asphaltic surface 

 
Complexity Level: Low - Medium 
 
Associated Contracts: None 
 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number:  1 
Required Certification:  Aggregate, Concrete, Sampling and Materials Testing, 

including Nuclear Density 
Duties:   Inspection, Staking and Materials Testing 
 
Check the “2008-09 WisDOT Construction:  Statewide Project List” to see if DBE participation goals or a field 
office overhead rate will be required. 
 
For more information, contact:  Jennifer Fowler, Contract Specialist, at mailto:jennifer.fowler@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  30 (updated-08/25/08) 
 
 Project I.D.     1066-02-72 
 Highway/Street: IH 094, Madison – Milwaukee Road 
 Termini/Location: Badger Interchange – Koshkonong Creek 
 County: Dane 
 Length:  4.99 miles 
 Project Type: Expansion  
 Urban and/or Rural: Rural 
 Traffic Control: Crossover traffic to one side, build and switch 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $15,000,000 and more 
  
Major Items of Work: Interstate expansion, structure work, traffic control, temporary widening 

and crossovers, grading for expansion 
 
Complexity Level:  High  
 
Associated Contracts: None 
 
Restrictions: Work expected to last until November 2011  
 
Construction Leader Required: No, WisDOT will provide 
 
Construction Support Staff Required: Yes 
Anticipated Number: 4.5 
Required Certification: Materials testing, nuclear density testing, concrete air and cylinder tests 
Duties:  Provide project assistant, inspection duties, materials testing and records, 

structural engineer, traffic control inspector, paving inspector 
 
Check the 2008-09 WisDOT Construction: Statewide Project List to see if DBE participation goals or a 
Field Office Overhead rate will be required.  
 
For more information, e-mail to:  Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us. 
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